

III. General Clarifications and Updates

IV. Additional Project Information Available from Chastain and Associates, LLC.

(Contact Julie Marler, jmarler@chastainengineers.com)

1. Plan-holders list

2. Addenda to the Project
 - a) Addendum #1 issued January 22, 2024 – time change for pre-bid meeting.

V. Tentative Schedule

1. Bids Due – Blue Mound Village Hall until 2:00 pm on February 20, 2024.
2. Bid Opening – February 20, 2024, at 2:00 pm in the Village Hall – 229 N. Railroad Avenue in Blue Mound, IL 62513
3. Bid Review by Village – On March 4, 2024, in Village Board Meeting
4. Village Board Recommendation to Award (Notice of Intent to Award) pending IEPA Approval – March 4, 2024 (tentative)
5. Notice to Proceed- April 1, 2024 (tentative)
6. Contract Completion – within 300 consecutive calendar days from the date of Notice to Proceed.

VI. Questions

Please submit questions to Ms. Rajita Singhal at rsinghal@chastainengineers.com

VII. Adjournment